



Chilmark School
Preschool Bathroom
IFB

Project: 2012-2A

ADDENDUM # 1

Amendment Information

Amendment Number: 00001

Amendment Type: Change of dates: Bid Deadline and Work Schedule

Amendment Date: 2012-03-27 17:30

Comments:	<p><u>PRESCHOOL BATHROOM, ADDENDUM #1</u> CHILMARK INVITATION FOR BIDS Chilmark Preschool Bathroom project. The town has extended the deadline to submit bids by one week to April 4, 2012 at 4:00 PM. This is for the construction of an approximately 34 sq.ft. bathroom attached to a classroom at the Elementary School. Project completion is September 9, 2012. Please contact tcarroll@chilmarkma.gov at the Selectmen's Office for more information.</p> <p>The BID DEADLINE has been changed to April 4, 2012 at 4:00 PM.</p>	
Please see amended KEY DATES on page 2 of the IFB.	School Vacation	April 14 – 22
	Last Day of School	June 19
	First Day of Summer Preschool	June 30
	Last Day of Summer Preschool	August 10
	First Day of Elementary School	Sept 4
	First Day of Winter Preschool	Sept 10
COMPLETION DATE	NO LATER THAN September 9, 2012	
Invitation For Bids Project 2012-02A	Chilmark School PRESCHOOL BATHROOM	
Attachment 2	Outline Specifications for the Chilmark Preschool Restroom Addition, seven (7) pages	
Attachment 3	Chilmark School Proposed Preschool Bathroom Plans, six (6) pages	
Prevailing Wage Rates	Department of Labor Standards 02/07/2012 Wage Request Number: 20120207-047	