## Jennifer Christy

From:

Tim Carroll <townadministrator@chilmarkma.gov>

Sent:

Monday, October 24, 2022 6:24 PM

To:

Classified Ads (classifieds@mvgazette.com)

Cc: Subject: Jennifer Christy Legal ad Chilmark



#### CHILMARK

Seeking quotes to provide Marine Engineering Services for "Phase 2 of Menemsha Commercial Fishing Dock Replacement Project - <u>Design</u>: Determine requirements for and then suitable designs for replacement docks, bulkhead, and infrastructure (as needed), and along with the Town and its stakeholders; Refine the chosen design into more construction-ready plans." Scope of Work available from <u>jobs@chilmarkma.gov</u> This phase should be completed within 12 weeks to seek funding at the April ATM for Phase 3 <u>Architecting</u>, <u>Permitting and Funding</u>

Please run this ad once this week.

# Tim Carroll

Town Administrator
Town of Chilmark
508-645-2101 0 508-627-0034 M 508-645-2110 F

### Jennifer Christy

From:

Tim Carroll <townadministrator@chilmarkma.gov>

Sent:

Monday, October 24, 2022 6:29 PM

To:

morenok@liro.com; david.smith@gza.com; anne@racecoastal.com; Carlos; Reid Silva; contracts@alliedsolutionenterprise.com; Karl Hammond; Andrew Nilson; James Garfield;

Michael E; Anthony Hernandez; Cc: Peter Neilley; Ryan Rossi; Christine Flynn; Dilly

Deblase

Cc:

jobs@chilmarkma.gov; Jennifer Christy Seeking Engineering services Phase 2

Subject: Attachments:

Menemsha Dock Replacement Statement of Work. Phase II. dock

OCT 2 5 2022

C

#### CHILMARK

Seeking quotes to provide Marine Engineering Services for "Phase 2 of Menemsha Commercial Fishing Dock Replacement Project - <u>Design</u>: Determine requirements for and then suitable designs for replacement docks, bulkhead, and infrastructure (as needed), and along with the Town and its stakeholders; Refine the chosen design into more construction-ready plans." Scope of Work available from <a href="mailto:jobs@chilmarkma.gov">jobs@chilmarkma.gov</a> This phase should be completed within 12 weeks to seek funding at the April ATM for Phase 3 <u>Architecting</u>, <u>Permitting and Funding</u>

Please email with your questions

Thank you.

Tim

## Tim Carroll

Town Administrator
Town of Chilmark
508-645-2101 O 508-627-0034 M 508-645-2110 F