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RFQ: 

CHILMARK HARBOR DEPARTMENT is seeking quotes. CHILMARK HARBOR DEPARTMENT is seeking 

quotes for the supply and replacement of (including all demolition and disposal) six(6) 35 foot pressure 

treated free standing piles, removal and replacement of six(6) 35 foot pressure treated fender piles. 

 

Materials and construction costs to increase the elevation of a 150‐foot timber dock located on the 

channel side of the “Drive‐on Dock” located on the Western side of the Harbor by 1‐2 feet and replacing 

any unsalvageable timber decking with new 2x6 pressure treated lumber. 

 

Installation of two(2) pile hoops on a concrete floating dock located on the inside of the “Drive on 

Dock”. 

 

Installation of a fender system for one corner of a concrete floating dock located on the north west side 

of the harbor near the channel entrance. 

 

 

 

 

 



OFFSHORE ENGINEERING INC. 

FALL PILE AND DREDGE WORK  

MENEMSHA BASIN 2022 

 

Item 1) COMPLETED 

Remove, dispose, install 4 new tie off piles behind charter boat dock adjacent to 
bridge. as directed by harbor master.  

 In order to get crane close enough to piles we need to remove two tie off 
piles in front of the charter dock. They will be re-driven as part of this 
item of work. 

Item 1 Cost: $ 20,528.00  

Item 2) REMOVED FROM WORK LIST 

 Remove, dispose, and install two new 35- foot PT fender piles on the corner of 
Dutcher dock adjacent to the charter boat dock.  

Item 2 Cost: $ 8,600.00 

Item 3) COMPLETED 

Removal, dispose and install 2 new 35 - foot pressure treated piles in front of 
harbor master office  

 Item 3 Cost: $ 8,600.00 

Item 4) COMPLETED 

Removal, dispose and install 2 new 35 - foot pressure treated piles just north of 
fuel dock. 

 Item 4 Cost: $ 8,600.00 

Item 5) NEEDED FOR SPRING 2024  

Removal, dispose and install 1new 35 - foot pressure treated pile on ramp by 
crab creek beach. (required removal of tie off pile on transit dock to reach pile) 

 Item 5 Cost: $ 7,150.00    

Item 6) NEEDED FOR SPRING 2024 

Elevate and redeck with new lumber 150 feet dock on drive on dock.  

 Item 6 Cost: 33,350.00 



 

 

Item 7) STILL OUTSTANDING FROM 2023 CONTRACT 

 Install corner roller on float 

Item 7 Cost.14 inch corner roller installed $ 890.00 

Option: 10” rubber corner bumper installed $ 275.00 

 

Item 8 ) STILL OUTSTANDING FROM 2023 CONTRACT 

Install pile hoop on concrete dock, two 18 inch hoops,  

Item 8 Cost: $ 1325.00 per hoop installed, total for two: $ 2650.00 

Item 9 ) REMOVED FROM WORK LIST 

Replace pile on concrete floating dock with new 35 foot pt pile, (required 
removal of tie off pile to reach pile) 

 Item 9 Cost: $ 7,150.00  

Item 10) STILL OUTSTANDING FROM 2023 CONTRACT 

Alternative solution to splitting pile replacement items 5 and 9  

Green heart pile is structurally sound if the top can be pulled back together 
and clamped with custom welded stainless-steel clamp. 

Item 10 Cost: per pile to install clamp 1850.00   

 

Mobilization of Barge.  $ 4,300.00  

 

In Water work to be done between 11/15 and 12/31 – 2021 4/25 and 5/15 

 

Thank You, John Packer 774-563-1988 


