
Menemsha Harbor storm damage 15.0%
Cost Estimate

MLF LLW TPM RPH EBH ATH CAM DRW NAS JJF KFB MAB NLD EGH HJC LII DJR KBF EMH JWB JJC EL DGS Labor DIRECT Total Total

140 200 125 195 90 90 80 125 80 100 175 100 125 80 140 125 80 65 90 150 195 85 80 Expenses
Direct 

markup TASK

PHASE I
Task 1: $1,550 $0 $1,550 Total Task 1
1.0  Bathymetric Data Analysis
   1.1  data analysis 4 2 8 $1,550 -$            1,550$            

Task 2: $7,065 $336 $7,401 Total Task 2
2.0  Meetings
  2.1 Meeting prep 3 1 2 3 $1,245 -$            $1,245
  2.2 Meeting 1 6 6 6 $2,340 $108.00 124.20$      $2,464
  2.3 Meeting 2 6 6 $1,740 $92.00 105.800$    $1,846
  2.4 Meeting 3 6 6 $1,740 $92.00 105.800$    $1,846

Project Total $8,615 $336 $8,951 Project Total
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